

# ANSWERS TO CLARIFICATION QUESTIONS

File: AP\_6/15 RFT: 2022/004

Date: 04 August 2022

To: Interested suppliers

Contact: Maraea S. Pogi <u>maraeap@sprep.org</u>

Subject: Request for tenders: **Design, development, maintain and updating of SWAP** 

**Project Website** 

#### Question 1:

What is the budget range for this project?

#### Response:

In the range of USD 15,000 - USD 20,000

#### Question 2:

Are you open to an alternative CMS from Drupal if it is able to meet the core requirements of the project?

# Response:

DRUPAL CMS is a core functional requirement that must be met. Any bidders that do not meet this requirement will not be considered.

#### Question 3:

This project could take longer than 10 weeks to complete. Can an alternate timeline be provided?

# Response:

If the consultant estimates that the project will take longer than 10 weeks to complete, he/she must outline their proposed timeline. However, the consultant must justify why their service takes longer than the proposed schedule.

Note: the consultant's proposed timeline for completing the service will be considered as part of the evaluation of bids.

#### Question 4:

Do you already have a website page structure? Or at least the number of pages to be created?

#### Response:

Current webpage: <a href="https://www.sprep.org/SWAP/sustainable-waste-actions-in-the-pacific-swap">https://www.sprep.org/SWAP/sustainable-waste-actions-in-the-pacific-swap</a> - Structure to be maintained.



# Question 5:

Are we the ones who are going to integrate the text / image / video content? Or the SPREP teams will do it after the training?

# Response:

SWAP PMU and SPREP IT will integrate new contents (text / image / videos) after the training.

#### Question 6:

Will the site be hosted on the SPREP current web server? Or do we have to host it?

#### Response:

The SWAP webpage will be hosted on the SPREP cloud servers

#### Question 7:

Is compatibility with Internet Explorer < 11 browsers a strong constraint?

#### Response:

No, it is not a strong constraint

#### Question 8:

Can you estimate the amount of visit/site traffic per day, month?

#### Response:

300 daily visistors

# Question 9:

SWAP is a bilingual expected site, so, languages (en/fr) of contents, forms, ... So you will provide us with text translation for manual translation, or using Google translation, won't you?

# Response:

SWAP will provide the French translation. All SWAP contents are translated by a qualified translator.

# Question 10:

We see that the site might contain these roles:

- Staffs
- SWAP Admin
- Content Admin

Is it enough or what are other roles?

### Response:

**Communications Role** 



### Question 11:

What is your search tool? (search API, solr search...)

Response: Search API

# Question 12:

The default language is EN, isn't it?

# Response:

Yes, it is

# Question 13:

How many pages/page templates do you have? and what are those?

# Response:

The new website shall be based on the existing website structure:

https://www.sprep.org/SWAP/sustainable-waste-actions-in-the-pacific-swap

# Question 14:

How about the data size?

# Response:

Vague but ultimately Irrelevant

# Question 15:

Delivery task -which documents should be included in the delivery? (We expect to deliver the Website, the Design, and the Guide document)

#### Response:

Design, Website and Guide document

# Question 16:

What are the criteria for the design? (sizes, main colors, font, items, content titles, references,...)?

### Response:

To be discussed with the consultant at the kick-off meeting



#### Question 17:

We assume that the new website is about improving sanitation, environmental, social, and economic conditions in Pacific island countries and territories through proper waste management, which contains news/press, videos, and images.

What are the content types of the website? Can you provide us with the list of content types? Does your site have other processes?

# Response:

refer to the existing site: <a href="https://www.sprep.org/SWAP/sustainable-waste-actions-in-the-pacific-swap">https://www.sprep.org/SWAP/sustainable-waste-actions-in-the-pacific-swap</a>

# Question 18:

The link <a href="https://www.sprep.org/attachments/Publications/Corporate">https://www.sprep.org/attachments/Publications/Corporate</a> Documents/spreporganisationalvalues-code-of-conduct.pdf is inaccessible

#### Response:

You can find this on the SPREP virtual library <a href="https://library.sprep.org/search?search">https://library.sprep.org/search?search</a> api fulltext=code%20of%20conduct

#### Question 19:

We saw the document said that "The final structure of the SWAP project's bilanguage website will be based on the current structure of the SWAP page hosted on the SPREP website: https://www.sprep.org/SWAP/sustainable-waste-actions-in-the-pacific-swap" but we cannot access to see the structure. Can you provide us with the database?

# Response:

The link was checked today and is working. No content has been removed.

# Question 20:

We could see the content of the link before, but seems like the content of this page was removed. The result of clicking the link is "page not found"

# Response:

The link was checked today and is working. No content has been removed.

# Question 21:

Does this mean we install domain access module, and allow the admin to create content for that domain, using the theme of this site?

# Response:

Yes

PO Box 240, Apia, Samoa T+685 21929 F+685 20231 sprep@sprep.org www.sprep.org



# Question 22:

Can you explain more about this point?

Do you mean after the development stage, how do we provide the maintenance stage?

#### Response:

Website Retainer? This is for maintaining Drupal security updates or custom development / future improvements needed.

### Question 23:

What is SWAP Communications & Visibility Plan and Branding Guidelines as well as the SPREP visibility guidelines? Where can we find it? We don't remember if you sent this. Please resent the Guidelines.

#### Response:

To be shared with the consultant at the kick-off meeting.

# Question 24:

How is your timeline?

As the requirement for a site generator of yours, we have 2 options:

- Build a **Site Builder** like Wix in Drupal, but it takes a very long time, about 1 year.
- Build a theme for you, using the Component Builder module(https://www.drupal.org/project/component\_builder): this module allows you to create the flexible layout you want. With this approach, you create subsites/sub-domains and create a page with available components.

I will build a Universal page for users to choose which components they want to use.

What do you think about these 2 options?

#### Response:

The first option is not aligned with SWAP timelines because the project ends in December 2023. The website shall be ready as soon as possible.

# Question 25:

Does this mean only the chosen tender can have information and materials to do the task? When will the coordinator provide?

# Response:

At the kick-off meeting



#### Question 26:

Can you expand the time for Development? 4 weeks is quite tight to do 3 tasks (hosting, development, design)

# Response: Refer Q3

# Question 27:

We saw the timeline is 10 weeks, we wonder if the 4 weeks doesn't include the design task. The design will be finished before the initial step. Is it ok?

# Response:

Refer Q3

# Question 28:

Testing & Evaluation week includes testing time from WeebPal only or both testing from SPREP and WeebPal?

Is this a UAT only?

#### Response:

**Testing from SPREP** 

# Question 29:

Basically, we saw that the requirements for this project are a lot but the timeframe is quite tight. Can you expand the timeframe? How much can you expand?

# Response:

Refer Q3

# Question 30:

How is your budget for this project?

# Response:

Refer Q1