

ANSWERS TO CLARIFICATION QUESTIONS

File:	AP_4/13/10/1
RFT:	2021/036
Date:	03 June 2021
То:	Interested suppliers
Contact:	Maraea S. Pogi maraeap@sprep.org
Subject:	Request for tenders: Consultancy to Develop a Sustainability Plan for SPREPs Regional Programme of Support for Protected Areas (SPREP- PA)

Question 1:

Can you please advise a "ball-park" figure for the total budget available for this review?

Response:

We will not consider tender bids priced above USD 15,000.

Question 2:

Is it anticipated that there will be a subsequent phase of BIOPAMA after the current phase ends in mid-2023, or is it too early to tell?

Response:

At this point, it is confirmed that the current phase (phase two) of BIOPAMA will come to an end in mid-2023 and therefore, there will be no follow-on phase for BIOPAMA beyond mid-2023. Hence, this consultancy.

Question 3:

Total budget for this project?

Response:

As above.

Question 4:

Duration is four months: is this expected to be full time? ie. 22 working days/month x 4 = approximately 88 days?

Response:

PO Box 240, Apia, Samoa T+685 21929 F+685 20231 sprep@sprep.org www.sprep.org



No, not full time. This consultancy is based on 20 working days per month (excluding weekends) – so, 80 days in total.

Question 5:

Regarding the financial proposal, do you require a daily fee rate? Or lump sum for the entire project, itemised by cost type?

Response:

The latter – provide a lump sum figure and an itemised breakdown for all tasks outlined in the consultancy TOR.